DELAWARE DEPARTMENT OF TRANSPORTATION DATE 06/22/10
PAGE 003 -1
TABULATION OF BIDS
FINAL
CONTRACT TITLE : COMMUNITY TRANSPORTATION FUND, NORTH IV, 2010
CALL ORDER : 003 CONTRACT 1ID 30-031-04.01 COUNTIES NEW CASTLE
LETTING DATE : 05/25/10 DISTRICT :
STATE/FEDERAL AID NO: 30-031-04 CONTRACT TIME 60 CALENDAR DAYS
CONTRACT DESCRIPTION TO BE DETERMINED PROJECT (S) 30-031-04
COMMUNITY TRANSPORTATION FUND, NORTH IV, 2010
SET-ASIDE
VENDOR RANKING Contract was awarded on 06/22/10 to vendor CIRILLO BROS., INC.
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 419,950.09 109.4612% 100.0000%
1 CIRILLO BROS., INC., 761 GRANTHAM LANE, NEW CASTLE, 19720 S 383,652.14 100.0000% 91.3566%
2 DAISY CONSTRUCTION COMPANY, 102 ROBINO CT, NEWPORT, 19804 S 389,670.29 101.5686% 92.7897%
3 HARMONY CONSTRUCTION INC, 305 W NEWPORT PIKE, WILMINGTON, DE, 19804 S 390,357.14 101.7477% 92.9532%
4 FONTANA CONCRETE CONTRACTORS INC, 25 MAPLE AVE/B & O LN, WILMINGTON, DE, 19804 S 394,932.09 102.9402% 94.0426%
5 DIAMOND MATERIALS LLC, 924 SOUTH HEALD STREET, WILMINGTON, DE, 19801 S 504,757.59 131.5665% 120.1947%
I ( 0 ) I ( 1) I ( 2 )
|ENGINEER'S ESTIMATE | CIRILLO BROS INC |DATISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B it e .
SECTION 0001 Category 0001
| | |
0010 302007 89.000 CY | 35.00000 3115.00| 27.00000 2403.00| 26.40000 2349.60
GRADED AGGREGATE BASE COURSE, TYPE B | |
0020 302008 19.000 CY | 35.00000 665.00] 27.00000 513.00| 26.40000 501.60
GRADED AGGREGATE BASE COURSE, TYPE B, | |
PATCHING | | |
0030 401511 66.000 LF | 110.00000 7260.00] 80.00000 5280.00| 85.00000 5610.00
REMOVE AND CONSTRUCT SPEED HUMP | | |
0040 401644 2485.000 TON | 60.00000 149100.00]| 61.50000 152827.50]| 66.00000 164010.00
SUPERPAVE, TYPE C HOT-MIX, 115 | | |
GYRATIONS, PG 64-22 (CARBONATE STONE) | |
0050 401665 151.000 TON | 78.00000 11778.00] 70.00000 10570.00] 71.00000 10721.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0060 401667 50.000 TON | 95.00000 4750.00] 75.00000 3750.00 | 70.50000 3525.00
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
PATCHING | | |
0070 406001 1204.000 SYIN | 1.25000 1505.00] 1.00000 1204.00] 1.00000 1204.00
HOT-MIX PATCHING | | |
0080 701010 340.000 LF | 21.00000 7140.00] 20.00000 6800.00 | 20.10000 6834.00
| | |

PORTLAND CEMENT CONCRETE CURB, TYPE 1
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TABULATION OF BIDS
FINAL
CONTRACT TITLE : COMMUNITY TRANSPORTATION FUND, NORTH IV, 2010
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FLAGGER, NEW CASTLE COUNTY, STATE,
OVERTIME

CALL ORDER : 003 CONTRACT ID : 30-031-04.01 COUNTIES : NEW CASTLE
LETTING DATE : 05/25/10 DISTRICT : N1
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|[ENGINEER'S ESTIMATE |CIRILLO BROS INC |DAISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0090 701011 70.000 LF | 25.00000 1750.00]| 20.00000 1400.00]| 18.00000 1260.00
PORTLAND CEMENT CONCRETE CURB, TYPE 2 | | |
0100 701021 1430.000 LF | 15.00000 21450.00] 13.75000 19662.50| 14.50000 20735.00
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 2 | | |
0110 701022 40.000 LF | 22.00000 880.00] 23.00000 920.00] 19.00000 760.00
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 3 | | |
0120 705001 548.000 SF | 4.50000 2466.00| 4.00000 2192.00] 4.05000 2219.40
P.C.C. SIDEWALK, 4" | | |
0130 705002 870.000 SF | 5.50000 4785.00 | 4.25000 3697.50] 5.10000 4437.00
P.C.C. SIDEWALK, 6" | | |
0140 705007 290.000 SF | 30.00000 8700.00| 20.00000 5800.00 | 26.40000 7656.00
SIDEWALK SURFACE DETECTABLE WARNING | |
SYSTEM | | |
0150 705526 5075.000 SF | 9.00000 45675.00 | 8.00000 40600.00| 6.50000 32987.50
CURB RAMP, TYPE 2, 3, AND/OR 4 | | |
0160 708500 4.000 EACH | 250.00000 1000.00| 150.00000 600.00| 190.00000 760.00
REPLACING CATCH BASIN GRATES | | |
0170 708504 1.000 EACH | 250.00000 250.00]| 175.00000 175.00] 210.00000 210.00
REPLACING CATCH BASIN FRAMES | | |
0180 710001 13.000 EACH | 900.00000 11700.00] 800.00000 10400.00] 790.00000 10270.00
ADJUSTING AND REPAIRING EXISTING | | |
DRAINAGE INLET | | |
0190 710002 23.000 EACH | 375.00000 8625.00| 325.00000 7475.00| 340.00000 7820.00
ADJUSTING AND REPAIRING EXISTING MANHOL | | |
0200 718000 20.000 LF | 16.50000 330.00] 3.00000 60.00] 4.25000 85.00
ROOF DRAINS | | |
0210 732004 134.000 TON | 33.00000 4422.00| 25.00000 3350.00] 26.40000 3537.60
TOPSOIL (TON) | | |
0220 734016 402.000 sY | 1.75000 703.50] 1.25000 502.50| 1.05000 422.10
PERMANENT GRASS SEEDING, SUBDIVISION | | |
0230 735534 18.000 SY | 1.75000 31.50] 2.25000 40.50] 4.25000 76.50
SOIL RETENTION BLANKET MULCH, TYPE 4 | |
0240 742500 932.000 HOUR | 41.67000 38836.44] 41.67000 38836.44] 41.67000 38836.44
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0250 742514 95.000 HOUR | 60.42000 5739.90| 60.42000 5739.90| 60.42000 5739.90
| | |
| | |
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CALL ORDER : 003 CONTRACT ID : 30-031-04.01 COUNTIES : NEW CASTLE
LETTING DATE : 05/25/10 DISTRICT : N1
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |CIRILLO BROS INC |DAISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0260 743003 10.000 EADY | 50.00000 500.00 | 15.00000 150.00] 23.00000 230.00
ARROWPANELS, TYPE C | | |
0270 743512 10.000 EADY | 125.00000 1250.00| 75.00000 750.00| 220.00000 2200.00
FURNISH AND MAINTAIN TRUCK MOUNTED | | |
ATTENUATOR, TYPE I | | |
0280 748015 550.000 SF | 12.00000 6600.00 | 10.50000 5775.00 | 10.60000 5830.00
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0290 748506 132.000 LF | 3.00000 396.00| 3.50000 462.00| 3.15000 415.80
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | |
0300 750000 1.000 EACH | 275.00000 275.00 | 250.00000 250.00 | 315.00000 315.00
ADJUST WATER VALVE BOXES | | |
0310 758000 578.000 SY | 15.00000 8670.00 | 13.00000 7514.00 | 14.50000 8381.00
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0320 760006 19810.000 SY | 1.80000 35658.00| 1.53000 30309.30] 1.05000 20800.50
PAVEMENT - MILLING, HOT-MIX, 2" DEPTH | |
0330 762001 2707.000 LF | 1.25000 3383.75] 1.00000 2707.00 | 1.05000 2842.35
SAW CUTTING, HOT MIX | | |
0340 762002 312.000 LF | 5.00000 1560.00 | 3.00000 936.00] 5.25000 1638.00
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0350 763000 LUMP | 9000.00000 9000.00 | 5000.00000 5000.00 | 8750.00000 8750.00
INITIAL EXPENSE | |
0360 763643 LUMP | 10000.00000 10000.00| 5000.00000 5000.00 | 5700.00000 5700.00
MAINTENANCE OF TRAFFIC, ALL INCLUSIVE | | |
SECTION TOTALS | $ 419,950.09| $ 383,652.14| $ 389,670.29
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 419,950.09| $ 383,652.14| $ 389,670.29
DBE GOALS | 0 S| S| S
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CALL ORDER : 003 CONTRACT ID 30-031-04.01 COUNTIES : NEW CASTLE
LETTING DATE : 05/25/10 DISTRICT N1
SET-ASIDE
I ( 3 ) I ( I ( )
| HARMONY CONSTRUCTION INC |FONTANA CONCRETE CONTRACTORS |DIAMOND MATERIALS LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— R et et et
SECTION 0001 Category 0001
| | |
0010 302007 89.000 CY | 26.25000 2336.25] 25.00000 2225.00] 37.27000 3317.03
GRADED AGGREGATE BASE COURSE, TYPE B | |
0020 302008 19.000 cCY | 26.25000 498.75| 25.00000 475.00] 44.49000 845.31
GRADED AGGREGATE BASE COURSE, TYPE B, | |
PATCHING | | |
0030 401511 66.000 LF | 86.00000 5676.00] 82.00000 5412.00] 109.77000 7244.82
REMOVE AND CONSTRUCT SPEED HUMP | | |
0040 401644 2485.000 TON | 67.25000 167116.25]| 67.25000 167116.25]| 69.94000 173800.90
SUPERPAVE, TYPE C HOT-MIX, 115 | | |
GYRATIONS, PG 64-22 (CARBONATE STONE) | |
0050 401665 151.000 TON | 71.50000 10796 .50 68.00000 10268.00] 78.14000 11799.14
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0060 401667 50.000 TON | 70.25000 3512.50] 67.00000 3350.00] 77.96000 3898.00
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
PATCHING | | |
0070 406001 1204.000 SYIN | 1.00000 1204.00| 0.95000 1143.80] 1.38000 1661.52
HOT-MIX PATCHING | | |
0080 701010 340.000 LF | 20.00000 6800.00| 19.00000 6460.00 | 28.16000 9574.40
PORTLAND CEMENT CONCRETE CURB, TYPE 1 | |
0090 701011 70.000 LF | 18.00000 1260.00| 17.00000 1190.00]| 28.16000 1971.20
PORTLAND CEMENT CONCRETE CURB, TYPE 2 | |
0100 701021 1430.000 LF | 14.50000 20735.00| 13.75000 19662.50] 23.53000 33647.90
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 2 | | |
0110 701022 40.000 LF | 20.00000 800.00] 18.00000 720.00| 23.50000 940.00
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 3 | | |
0120 705001 548.000 SF | 4.00000 2192.00] 3.85000 2109.80| 5.55000 3041.40
P.C.C. SIDEWALK, 4" | | |
0130 705002 870.000 SF | 5.00000 4350.00| 4.85000 4219.50| 7.95000 6916.50
P.C.C. SIDEWALK, 6" | | |
0140 705007 290.000 SF | 26.25000 7612.50| 25.00000 7250.00 | 10.51000 3047.90
SIDEWALK SURFACE DETECTABLE WARNING | | |
| | |

SYSTEM
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REMOVAL OF EXISTING PORTLAND
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,

CALL ORDER : 003 CONTRACT ID 30-031-04.01 COUNTIES : NEW CASTLE
LETTING DATE : 05/25/10 DISTRICT
SET-ASIDE
I ( 3 ) I ( 4 I ( 5 )
| HARMONY CONSTRUCTION INC |FONTANA CONCRETE CONTRACTORS |DIAMOND MATERIALS LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0150 705526 5075.000 SF | 6.50000 32987.50] 6.20000 31465.00] 15.29000 77596.75
CURB RAMP, TYPE 2, 3, AND/OR 4 | | |
0160 708500 4.000 EACH | 190.00000 760.00| 180.00000 720.00| 203.19000 812.76
REPLACING CATCH BASIN GRATES | | |
0170 708504 1.000 EACH | 210.00000 210.00| 200.00000 200.00| 191.92000 191.92
REPLACING CATCH BASIN FRAMES | | |
0180 710001 13.000 EACH | 785.00000 10205.00| 750.00000 9750.00| 949.17000 12339.21
ADJUSTING AND REPAIRING EXISTING | | |
DRAINAGE INLET | | |
0190 710002 23.000 EACH | 340.00000 7820.00] 325.00000 7475.00 | 558.21000 12838.83
ADJUSTING AND REPAIRING EXISTING MANHOL | | |
0200 718000 20.000 LF | 4.25000 85.00] 4.00000 80.00] 18.90000 378.00
ROOF DRAINS | | |
0210 732004 134.000 TON | 26.25000 3517.50] 25.00000 3350.00] 32.78000 4392.52
TOPSOIL (TON) | | |
0220 734016 402.000 sSY | 1.00000 402.00] 1.00000 402.00] 1.05000 422.10
PERMANENT GRASS SEEDING, SUBDIVISION | | |
0230 735534 18.000 sSY | 4.25000 76.50]| 4.00000 72.00] 3.46000 62.28
SOIL RETENTION BLANKET MULCH, TYPE 4 | |
0240 742500 932.000 HOUR | 41.67000 38836.44| 41.67000 38836.44| 41.67000 38836.44
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0250 742514 95.000 HOUR | 60.42000 5739.90] 60.42000 5739.90] 60.42000 5739.90
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | | |
0260 743003 10.000 EADY | 35.00000 350.00| 30.00000 300.00| 26.25000 262.50
ARROWPANELS, TYPE C | | |
0270 743512 10.000 EADY | 135.00000 1350.00] 120.00000 1200.00] 105.00000 1050.00
FURNISH AND MAINTAIN TRUCK MOUNTED | | |
ATTENUATOR, TYPE T | | |
0280 748015 550.000 SF | 3.15000 1732.50] 10.00000 5500.00] 10.50000 5775.00
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0290 748506 132.000 LF | 8.85000 1168.20] 3.00000 396.00| 3.15000 415.80
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | | |
0300 750000 1.000 EACH | 315.00000 315.00] 300.00000 300.00| 315.00000 315.00
ADJUST WATER VALVE BOXES | | |
0310 758000 578.000 SY | 14.50000 8381.00] 13.80000 7976.40 | 15.75000 9103.50
| | |
| | |
| | |

ETC.
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TABULATION OF BIDS
FINAL
CONTRACT TITLE COMMUNITY TRANSPORTATION FUND, NORTH IV, 2010
CALL ORDER 003 CONTRACT ID 30-031-04.01 COUNTIES NEW CASTLE
LETTING DATE 05/25/10 DISTRICT N1
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
| HARMONY CONSTRUCTION INC |FONTANA CONCRETE CONTRACTORS |DIAMOND MATERIALS LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0320 760006 19810.000 sY | 1.05000 20800.50] 1.05000 20800.50] 2.09000 41402.90
PAVEMENT - MILLING, HOT-MIX, 2" DEPTH | | |
0330 762001 2707.000 LF | 1.05000 2842.35] 1.00000 2707.00] 1.58000 4277.06
SAW CUTTING, HOT MIX | | |
0340 762002 312.000 LF | 5.25000 1638.00] 5.00000 1560.00] 3.68000 1148.16
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0350 763000 LUMP | 11750.00000 11750.00| 12250.00000 12250.00| 9710.26000 9710.26
INITIAL EXPENSE | | |
0360 763643 LUMP | 4500.00000 4500.00] 12250.00000 12250.00| 15980.68000 15980.68
MAINTENANCE OF TRAFFIC, ALL INCLUSIVE | | |
SECTION TOTALS | $ 390,357.14] $ 394,932.09] $ 504,757.59
—————————————————————————————————————————— A
CONTRACT TOTALS | $ 390,357.14] $ 394,932.09] $ 504, 757.59

DBE GOALS




